General Contracting Services - Blanket Agreements

‘Baker Builders General Contractor, LLC ‘ Contract Start 6/1/2019 End ‘ 5/31/2021‘
Primary Contact Contract Number ‘38269 ‘
‘Bryan ‘ Baker Project Limit ‘ $30,000 ‘
!bryan@bakerbuildersvt.com ‘ Material MarkUp (Maximum) ‘ 10%
Secondary Contact Phone ‘(802) 888-7372 ‘
Fax ‘ ‘
| |
Notes:
E.F. Wall & Associates ~ Contract Start 6/1/2019 End  5/31/2021
Primary Contact Contract Number ‘38272 ‘
Bob Lord  Project Limit | $150,000
!rlord@efwall.com ‘ Material MarkUp (Maximum) ‘ 10%
Secondary Contact Phone ‘(802) 479-1013 ‘
Fax ‘ ‘
| |
Notes:
‘Graves Builders ‘ Contract Start 6/1/2019 End ‘ 5/31/2021‘
Primary Contact Contract Number ‘38275 ‘
‘Bill Graves Project Limit ‘ $150,000 ‘
!gravesbuiId@mvfairpoint.net ‘ Material MarkUp (Maximum) ‘ 10%
Secondary Contact Phone ‘(802) 633-2579 ‘
Jeffrey Paine Fax ‘ ‘

!iefpaine79@gmail.com ‘

Notes:
‘Kingdom Construction, Inc. ‘ Contract Start 6/1/2019 End ‘ 5/31/2021‘
Primary Contact Contract Number ‘38276 ‘
‘Tom Barrup Project Limit ‘ $150,000 ‘
!kingdomc@comcast.net ‘ Material MarkUp (Maximum) ‘ 10%
Secondary Contact Phone ‘(802) 334-3117 ‘
Fax ‘ ‘

Notes:
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General Contracting Services - Blanket Agreements

Living Edge Woodworking and Construction Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38270

Project Limit $30,000

Material MarkUp (Maximum) 10%
Secondary Contact Phone

Fax
Notes:
Millbrook Building & Remodeling, Inc. Contract Start 6/1/2019 End 5/31/2022
Primary Contact Contract Number 38277
David Pratt Project Limit $150,000
office@millbrookvt.com Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 878-2663

Fax (802) 879-6917
Notes:
Upland Construction LLC Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38281
Ralph Project Limit $150,000
ralph@uplandconstruction.com Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 457-3547

Fax (802) 457-3587
Notes:
Baker Builders General Contractor, LLC Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38269
Bryan Baker Project Limit $30,000
bryan@bakerbuildersvt.com Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 888-7372

Fax
Notes:
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General Contracting Services - Blanket Agreements

E.F. Wall & Associates
Primary Contact
Bob Lord

rlord@efwall.com

Secondary Contact

Notes:

Engelberth Construction, Inc.
Primary Contact
Jason Cheney

jason.cheney@engelberth.com

Secondary Contact

Notes:

Kingdom Construction, Inc.
Primary Contact
Tom Barrup

kingdomc@comcast.net

Secondary Contact

Notes:

Living Edge Woodworking and Construction

Primary Contact

Secondary Contact

Notes:

Printed On: 2/24/2021

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38272
Project Limit $150,000

Material MarkUp (Maximum) 10%
Phone (802) 479-1013

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38273
Project Limit $150,000

Material MarkUp (Maximum) 10%
Phone (802) 846-2312

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38276
Project Limit $150,000

Material MarkUp (Maximum) 10%
Phone (802) 334-3117

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38270
Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone
Fax
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General Contracting Services - Blanket Agreements

Millbrook Building & Remodeling, Inc.
Primary Contact
David

office@millbrookvt.com

Secondary Contact

Notes:

Upland Construction LLC
Primary Contact
Ralph

ralph@uplandconstruction.com

Secondary Contact

Notes:

All Seasons Construction Corp.
Primary Contact
Dave

ddancosse@allseasonsconst.com

Secondary Contact

Notes:

Baker Builders General Contractor, LLC
Primary Contact
Bryan

bryan@bakerbuildersvt.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Pratt

Dancosse

Baker

Contract Start 6/1/2019 End 5/31/2022
Contract Number 38277

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 878-2663

Fax (802) 879-6917
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38281

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 457-3547

Fax (802) 457-3587

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38271
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 885-5722
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38269
Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone (802) 888-7372
Fax
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General Contracting Services - Blanket Agreements

E.F. Wall & Associates
Primary Contact
Bob Lord

rlord@efwall.com

Secondary Contact

Notes:

Engelberth Construction, Inc.
Primary Contact
Jason Cheney

jason.cheney@engelberth.com

Secondary Contact

Notes:

Living Edge Woodworking and Construction

Primary Contact

Secondary Contact

Notes:

Millbrook Building & Remodeling, Inc.
Primary Contact
David Pratt

office@millbrookvt.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38272

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 479-1013

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38273

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 846-2312

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38270
Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone
Fax
Contract Start 6/1/2019 End 5/31/2022
Contract Number 38277
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 878-2663
Fax (802) 879-6917
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General Contracting Services - Blanket Agreements

VMS Construction Inc.
Primary Contact
Victor

VShappy@vmsgc.com

Secondary Contact

Notes:

All Seasons Construction Corp.
Primary Contact
Dave

ddancosse@allseasonsconst.com

Secondary Contact

Notes:

Baker Builders General Contractor, LLC
Primary Contact
Bryan

bryan@bakerbuildersvt.com

Secondary Contact

Notes:

E.F. Wall & Associates
Primary Contact
Bob

rlord@efwall.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Shappy, Sr.

Dancosse

Baker

Lord

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38284

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 747-7010

Fax (802) 747-7027

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38271
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 885-5722
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38269
Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone (802) 888-7372
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38272
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 479-1013
Fax
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General Contracting Services - Blanket Agreements

Engelberth Construction, Inc. Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38273
Jason Cheney Project Limit $150,000
jason.cheney@engelberth.com Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 846-2312

Fax
Notes:
Graves Builders Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38275
Bill Graves Project Limit $150,000
gravesbuild@myfairpoint.net Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 633-2579
Jeffrey Paine Fax

jefpaine79@gmail.com

Notes:
Kingdom Construction, Inc. Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38276
Tom Barrup Project Limit $150,000
kingdomc@comcast.net Material MarkUp (Maximum) 10%
Secondary Contact Phone (802) 334-3117
Fax
Notes:
Living Edge Woodworking and Construction Contract Start 6/1/2019 End 5/31/2021
Primary Contact Contract Number 38270
Project Limit $30,000
Material MarkUp (Maximum) 10%
Secondary Contact Phone
Fax
Notes:
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General Contracting Services - Blanket Agreements

All Seasons Construction Corp.
Primary Contact
Dave

ddancosse@allseasonsconst.com

Secondary Contact

Notes:

Giancola Construction Corp.
Primary Contact
John

jallard@sover.net

Secondary Contact

Notes:

Living Edge Woodworking and Construction

Primary Contact

Secondary Contact

Notes:

Millbrook Building & Remodeling, Inc.
Primary Contact
David

office@millbrookvt.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Dancosse

Allard

Pratt

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38271
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 885-5722
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38274
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 773-6251
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38270
Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone
Fax
Contract Start 6/1/2019 End 5/31/2022
Contract Number 38277
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 878-2663
Fax (802) 879-6917
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General Contracting Services - Blanket Agreements

Upland Construction LLC
Primary Contact
Ralph

ralph@uplandconstruction.com

Secondary Contact

Notes:

VMS Construction Inc.
Primary Contact
Victor

VShappy@vmsgc.com

Secondary Contact

Notes:

All Seasons Construction Corp.
Primary Contact
Dave

ddancosse@allseasonsconst.com

Secondary Contact

Notes:

Engelberth Construction, Inc.
Primary Contact
Jason

jason.cheney@engelberth.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Shappy, Sr.

Dancosse

Cheney

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38281

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 457-3547

Fax (802) 457-3587
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38284

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 747-7010

Fax (802) 747-7027

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38271
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 885-5722
Fax
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38273
Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 846-2312
Fax
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General Contracting Services - Blanket Agreements

Giancola Construction Corp.
Primary Contact
John

jallard@sover.net

Secondary Contact

Notes:

Living Edge Woodworking and Construction

Primary Contact

Secondary Contact

Notes:

Upland Construction LLC
Primary Contact
Ralph

ralph@uplandconstruction.com

Secondary Contact

Notes:

VMS Construction Inc.
Primary Contact
Victor

VShappy@vmsgc.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Allard

Shappy, Sr.

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38274

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 773-6251

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38270

Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38281

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 457-3547

Fax (802) 457-3587
Contract Start 6/1/2019 End 5/31/2021
Contract Number 38284

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 747-7010

Fax (802) 747-7027
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General Contracting Services - Blanket Agreements

All Seasons Construction Corp.
Primary Contact
Dave Dancosse

ddancosse@allseasonsconst.com

Secondary Contact

Notes:

Engelberth Construction, Inc.
Primary Contact
Jason Cheney

jason.cheney@engelberth.com

Secondary Contact

Notes:

Living Edge Woodworking and Construction

Primary Contact

Secondary Contact

Notes:

VMS Construction Inc.
Primary Contact
Victor Shappy, Sr.

VShappy@vmsgc.com

Secondary Contact

Notes:

Printed On: 2/24/2021

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38271

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 885-5722

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38273

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 846-2312

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38270

Project Limit $30,000
Material MarkUp (Maximum) 10%
Phone

Fax

Contract Start 6/1/2019 End 5/31/2021
Contract Number 38284

Project Limit $150,000
Material MarkUp (Maximum) 10%
Phone (802) 747-7010

Fax (802) 747-7027
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